



## PURCHASING DEPARTMENT

200 W. Oak Street, Suite 4000  
Fort Collins, Colorado 80521  
(970) 498-5955  
Fax (970) 498-5942

### MINUTES

LARIMER COUNTY BID #B17-12  
RECONSTRUCTION OF CR32E FROM POUDBRE RIVER BRIDGE TO CR1, PN8321  
ENGINEERING DEPARTMENT  
THURSDAY, MAY 11, 2017 2:00 P.M.

Bids to consider contracting with a firm to perform the Reconstruction of CR32E from Poudre River Bridge to CR1 for the Larimer County Engineering Department were received and publicly opened on Thursday, May 11, 2017 at 2:00 p.m. in the Purchasing Department. Bids were opened by Whitney Wilson, Purchasing Agent, and recorded by Onile Sullivan, Purchasing Department Specialist. The following bids were received:

Connell Resources, Inc	\$997,716.75
Martin Marietta Materials, Inc	\$1,124,485.00
Don Kehn Construction, Inc	\$1,161,039.43
ESCO Construction Co.	\$1,197,977.15
Walsh Construction	\$1,210,711.00
Duran Excavating, Inc	\$1,227,650.50
American Civil Constructors	\$1,280,032.00
DCP Civil LLC	\$1,369,864.30

No decision of award was made pending review and recommendation by the Larimer County Engineering Department.

The Larimer County Engineering Department reviewed the bids and recommends accepting the bid from Connell Resources, Inc. as per the attached Departmental Recommendation.

The Larimer County Purchasing Department concurs with the above recommendations.

Heather MacMillan, CPPB, M.Ed.  
Purchasing Director

Carol L. Block, Financial Services Director  
For the Board of Larimer County Commissioners



PURCHASING  
DEPARTMENT

200 W. Oak Street. Suite 4000

**DEPARTMENTAL RECOMMENDATION**

**TO:** Joe Temple, Engineering Department  
Mark Peterson, Engineering Department

**FROM:** Whitney Wilson, Purchasing Agent

**DATE:** Thursday, May 11, 2017

**SUBJECT:** B17-12, Reconstruction of CR32E from Poudre River Bridge to CR1, PN8321

Transmitted for your review and recommendation, are the bids received to consider contracting with a firm to perform the Reconstruction of CR32E from Poudre River Bridge to CR1.

When you have completed your review of the bids, please prepare your recommendation on this form and return the form to me. If you do not recommend awarding the bid to the lowest bidder, please explain why. This document will be considered a public record and open to inspection.

I recommend Connell Resources, Inc. in the amount of \$ 997,716.75

for the following reasons: Lowest responsible bid

---

---

---

---

**THIS RECOMMENDATION MUST BE SIGNED BY THE DEPARTMENT HEAD**

\_\_\_\_\_  
DEPARTMENT HEAD SIGNATURE

Engineering  
DEPARTMENT

05/15/2017  
DATE

Thank you.

## Project Bid Tabulation

Bid Opening: 11-May-17

## Project No-Phase 8321-0 : CR 32E - CR 3 to CR 1 Reconstruct

Ref No.	Item No.	Item Description	Approx. Quan.	Unit	Connell Resources	Martin Marietta	Kehn Construction	ESCO Construction	Walsh Construction	Duran Excavating	Ref No.
1	201	Clearing and Grubbing	1	LS	5,800.00	\$7,500.00	7,000.00	16,060.00	18,000.00	15,000.00	1
2	202	Removal of Pipe	7	EA	650.00	\$850.00	486.00	833.00	500.00	1,038.00	2
3	202	Rem of Asph Mat (Milling)	13565	SY	5.05	\$5.10	4.89	2.65	5.00	3.00	3
4	203	Uncl Exc (Cmpl In Place)	7000	CY	6.60	\$20.80	18.00	14.80	10.00	23.00	4
5	203	Muck Excavation (CIP)	500	TON	20.80	\$34.00	31.74	32.70	15.00	13.40	5
6	208	Erosion Log (12)	120	LF	10.40	\$3.75	4.29	11.40	10.00	16.00	6
7	208	Concrete Washout Structure	1	EA	1,200.00	\$1,050.00	500.00	2,234.00	1,500.00	500.00	7
8	304	ABC (Class 5)	10400	TON	16.00	\$19.00	20.00	23.00	18.00	24.30	8
9	403	HMA (Gr S)(As)(75)(64-22)	4100	TON	62.70	\$60.00	69.50	78.30	72.00	69.00	9
10	403	HMA (Gr SX)(As)(75)(64-22)	2050	TON	68.70	\$61.00	67.27	79.50	73.00	70.00	10
11	506	Geogrid for Base/Subbase	18990	SY	1.65	\$1.75	2.50	1.75	6.00	1.25	11
12	507	Conc Slp & Dit Pvg (CIP)	4	CY	820.00	\$790.00	440.00	1,513.00	500.00	1,400.00	12
13	601	Concrete Cl D (Wall)	5.6	CY	820.00	\$1,000.00	990.00	1,579.00	700.00	1,200.00	13
14	602	Reinforcing Steel	380	LB	2.70	\$3.15	2.40	3.05	1.00	2.00	14
15	603	45" x 29" Ellip. RCP (CIP)	72	LF	165.00	\$210.00	272.00	181.75	150.00	185.00	15
16	603	60" x 38" Ellip RCP (CIP)	48	LF	240.00	\$325.00	366.00	258.25	235.00	253.00	16
17	603	45"x29" RCP End Sect (CIP)	2	EA	1,600.00	\$1,895.00	1,370.42	1,765.00	2,000.00	1,240.00	17
18	603	60"x38" RCP End Sect (CIP)	2	EA	2,060.00	\$4,850.00	2,702.84	3,529.00	2,500.00	2,800.00	18
19	607	Fence SW W/ Metal Posts	64	LF	12.00	\$21.00	23.00	6.05	10.00	15.00	19
20	607	End Post	6	EA	200.00	\$210.00	230.00	121.00	25.00	500.00	20
21	607	Corner & Line Brace Post	2	EA	270.00	\$265.00	287.50	363.25	25.00	500.00	21
22	624	18" Drainage Pipe	71	LF	150.00	\$236.00	94.28	92.80	40.00	85.00	22
23	624	24" Drainage Pipe	67	LF	216.00	\$310.00	141.39	122.25	50.00	103.00	23
24	626	Mobilization	1	LS	30,400.00	\$16,660.00	25,833.00	20,900.00	62,500.00	60,900.00	24
25	629	Install Monument Box	3	EA	600.00	\$360.00	500.00	793.25	500.00	550.00	25
26	630	Const.Traffic Control	1	LS	3,400.00	\$2,895.00	4,600.00	4,842.00	22,646.00	3,500.00	26
27	630	Flagging	80	HR	28.50	\$26.30	28.75	30.30	28.00	28.00	27
28	630	Traffic Control Management	5	DAY	725.00	\$475.00	661.25	696.00	500.00	690.00	28
29	630	Traf Control Inspection	40	DAY	85.00	\$115.00	115.00	121.00	200.00	88.00	29
30	630	Portable Message Sign Brd	14	DAY	136.00	\$95.00	172.50	181.50	100.00	138.00	30
31	700	F/A MCR	1	FA	150,000.00	\$150,000.00	150,000.00	150,000.00	150,000.00	150,000.00	31

Number of Bids: 8	Total Bid:	\$997,596.75	\$1,124,485.00	\$1,165,610.93	\$1,197,977.15	\$1,210,711.00	\$1,227,650.50
Number of Contract Days: 30	% Eng. Estimate:	81.64%	92.02%	95.39%	98.04%	99.08%	100.46%
Engineer's Estimate Total Cost:	1,221,970.00						

## Project Bid Tabulation

Bid Opening: 11-May-17

## Project No-Phase 8321-0 : CR 32E - CR 3 to CR 1 Reconstruct

Ref No.	Item No.	Item Description	Approx. Quan.	Unit	American Civil	DCP Civil	Ref No.
1	201	Clearing and Grubbing	1	LS	10,000.00	\$4,350.00	1
2	202	Removal of Pipe	7	EA	1,500.00	\$2,321.00	2
3	202	Rem of Asph Mat (Milling)	13565	SY	2.20	\$5.80	3
4	203	Uncl Exc (Cmpl In Place)	7000	CY	12.60	\$20.15	4
5	203	Muck Excavation (CIP)	500	TON	28.00	\$33.20	5
6	208	Erosion Log (12)	120	LF	5.00	\$3.15	6
7	208	Concrete Washout Structure	1	EA	923.00	\$323.00	7
8	304	ABC (Class 5)	10400	TON	25.80	\$26.55	8
9	403	HMA (Gr S)(As)(75)(64-22)	4100	TON	74.40	\$80.90	9
10	403	HMA (Gr SX)(As)(75)(64-22)	2050	TON	75.50	\$82.15	10
11	506	Geogrid for Base/Subbase	18990	SY	2.10	\$1.85	11
12	507	Conc Slp & Dit Pvg (CIP)	4	CY	525.00	\$698.00	12
13	601	Concrete Cl D (Wall)	5.6	CY	660.00	\$679.00	13
14	602	Reinforcing Steel	380	LB	1.00	\$1.25	14
15	603	45" x 29" Ellip. RCP (CIP)	72	LF	214.00	\$158.80	15
16	603	60" x 38" Ellip RCP (CIP)	48	LF	331.00	\$241.15	16
17	603	45"x29" RCP End Sect (CIP)	2	EA	2,600.00	\$1,306.00	17
18	603	60"x38" RCP End Sect (CIP)	2	EA	3,200.00	\$3,116.00	18
19	607	Fence SW W/ Metal Posts	64	LF	3.50	\$18.65	19
20	607	End Post	6	EA	250.00	\$63.00	20
21	607	Corner & Line Brace Post	2	EA	275.00	\$187.00	21
22	624	18" Drainage Pipe	71	LF	170.00	\$116.50	22
23	624	24" Drainage Pipe	67	LF	205.00	\$205.00	23
24	626	Mobilization	1	LS	115,000.00	\$68,950.00	24
25	629	Install Monument Box	3	EA	550.00	\$932.00	25
26	630	Const.Traffic Control	1	LS	2,000.00	\$3,913.00	26
27	630	Flagging	80	HR	37.00	\$28.60	27
28	630	Traffic Control Management	5	DAY	535.00	\$777.00	28
29	630	Traf Control Inspection	40	DAY	130.00	\$100.00	29
30	630	Portable Message Sign Brd	14	DAY	94.00	\$156.00	30
31	700	F/A MCR	1	FA	150,000.00	\$150,000.00	31

Number of Bids: 8	Total Bid:	\$1,280,032.00	\$1,369,864.30
Number of Contract Days: 30	% Eng. Estimate:	104.75%	112.10%
Engineer's Estimate Total Cost:	1,221,970.00		

